



M.P. Road Development Corporation Ltd.

(M.P. State Highway Authority)

(Govt. of M.P. Undertaking)

45-A, Arera Hills, Bhopal-462011

☎ : 0755-2527290 / 2765205 Fax : 0755-2572643, Website : mprdc.nic.in



No./355/MPRDC/Procu/Expressway/PFR/2017

Date:...../10/2017

To,

M/s L.N. Malviya Infra Project Pvt. Ltd.,
T-10 IIIrd Floor, City Centre Press Complex,
M.P. Nagar, Bhopal (M.P.)
Tel: 0755-4295421
Email: Inm_bhopal@rediffmail.com

Sub: **Intimation for Appointment Consultant for Preparation of Pre-Feasibility Report for Chambal Expressway Project in the State of Madhya Pradesh (Approx. Length: 300.00 Km) (2nd Call) (Tender No. 678)**

Ref: LOA No.9588/353/MPRDC/Procu/Expressway/PFR/2017 dated 04.09.2017.

Dear Sir,

Your Proposals for the aforesaid work has been accepted by MPRDC vide letter under reference. After Contract Negotiation and submission and verification of Bank Guarantee against Performance Security the agreement has been signed on **12th October, 2017**. You are hereby directed to commence the work & complete the same within stipulated period as per the agreement.

1. Agreement No. : **344/2017**
2. Contract Amount : Rs. 2,48,18,000.00 (**Rupees Two crores forty-eight lakhs eighteen thousand only**), excluding service tax.
3. Period of Contract : **16th Weeks**

(Manoj Acharya)

Chief Engineer (Procu.)

Date: 13/10/2017

No. ⁹⁵³⁵...../327/MPRDC/BOT/NEW-SH/FR/2017

Copy forwarded to:

1. E.A. to Managing Director, MPRDC Bhopal for information.
2. E-in-C, MPRDC, Bhopal for information.
3. Chief Engineer (EPC/BOT/NNH), MPRDC, Bhopal for information.
4. General Manager (NNH), MPRDC, Bhopal for information.
5. General Manager (Finance), MPRDC for information & necessary action.
6. General Manager, MPRDC, Bhopal/Narmadapuram for information.
7. Dy. General Manager (MIS), MPRDC for information & Uploading on website of MPRDC.
8. Divisional Manager, MPRDC, (Chambal/Gwalior/Chhindwara) for information & necessary action.

Chief Engineer (Procu.)

Website update
Mgr (MIS)
Manoj
16.10.17