

MADHYA PRADESH ROAD DEVELOPMENT CORPORATION LIMITED

(Govt. of M.P. Undertaking)

45-A, Arera Hills, Bhopal – 462 011, Madhya Pradesh

☎ 0755-2527290/ 2765205 Fax: (EPBX), Fax : 0755-2572643, Website : www.mprdc.gov.in

MPRDC


NIT No. / 603 / MPRDC / Proc / 2023

Bhopal, Date: ... / 01 / 2023

NOTICE INVITING TENDERS

Madhya Pradesh Road Development Corporation Limited (MPRDC) Bhopal invites online tender for following work.

S.N.	Name of Work	PAC Value (in INR Lakhs)	Bid Security (EMD) (in INR Lakhs)	Cost of Bid Document (in Rs.)	Period of Completion Including Rainy Season (In Months)
1.	Special strengthening of SH-10 Katni - Barhi - Tala - Manpur upto MP/CG Border road in km 12(400M), km 18(800M), 19,22,23,28, 36,37, 39 to 43, 45,47 and from km 143 to km 168/8 (Total Length 40.00 km)	958.29	9.59	20,000/-	05 Months
2.	Special Strengthening Work on Seoni-Balaghat Road (SH-72) Km.6,7,8,9,21,22,23,24,25,28,29,30,31,32,33,34,35,36,38,39/610 ,61,62,63,64,65,67,68,69,73,74,75,76,79,80,81,82,85/8-10, 86, 87 ,i.e. total length 38.000 Km	918.48	9.19	20,000/-	05 Months
3.	Special Strengthening work in Bichiya - Samanapur-Dindori road (SH-43) on Km.1 to 28.6, total length 28.6 Km. (including strengthening work in 5.1 Km. in b/w Km. 1 to 28.6)	892.63	8.93	20,000/-	06 Months
4.	Strengthening work in 500 m length each in km 40, 46, 50, 52, 53, 57, i.e 3.000 Km length and in Km. 42, 43, 49, 80 to 83, 101 to 112, 117 to 121, 143, 167 & 186 km, i.e. 27.000 Km., i.e. total length 30.000 Km. on Jabalpur-Narsinghpur-Pipariya Road (SH-67)	838.72	8.39	20,000/-	05 Months
5.	Special strengthening in (km 31 to 34, 55, 56, 71, 72, 84, 113 to 116, 122, 123, 168, 171 to 173, 175, 181, 184 & 185 = 23 kms) & (1.50 kms from Sahapura to Railway crossing - 1.50 kms) & (PQC work from NH-45 to Shahpura starting point = 1.50 kms) on Jabalpur-Narsinghpur-Pipariya Road (SH-67) (Total Length 26.00 km)	807.00	8.07	20,000/-	05 Months
6.	Special Strengthening Work on Seoni-Nainpur Road (SH-42) Km. 3/4-10, 4, 5, 6, 10, 14, 15, 16, 17, 18, 20/8-10, 22, 28, 29, 30, 32, 33, 37/6-8-10, 54/10, 61, 64, 65, 66, 67, 68, 69, 70, total length 25 Km	771.78	7.72	20,000/-	05 Months
7.	Strengthening work in Gairatganj Silwani Bareli Pipariya Road (SH-62) on Km.7,8,19,20,& 21 (Gairatganj toSilwani)and Km.18,19,21,2& 28 (Silwani to Batera), total length 10.00 Km and Concrete shoulder and Gabian work at Jamuniya Ghat on Gairatganj- Silwani road and Short term rectification of Black Spot atVillageDhandiya (Km.138/6), Village Aliganj (Km.157/2), Village Tenduni Bridge Maheshwar (Km.162), Village Jhil Pipariya Mod (Km.137/4 to 137/8) and Village Near Gada Ghat (Km.145/2 to 145/10) on Bareli Pipariya road and Reconstruction of one ROW HPC at Km.25/10 on Batera Bamhori Silwani road	697.25	6.98	20,000/-	05 Months
8.	Special Strengthening work in Matkuli - Pipariya Road (SH-62) on Km.115, 118 to 134 (excluding Rigid pavement 2.20 Km.), total length 15.8 km and laying of paver blocks on shoulder in single lane reach of Tiger reserve Km.109 to 118.	665.86	6.66	20,000/-	06 Months
9.	Special Strengthening work on Hata-Patera-Kumhari-Raipura-Saliya-Baboriband-Sihora Road (SH-23) from km 1, 2, 31 to 38, 45 to 57, 78, 79, 80, 81, 86, 87, 88 (Total Length 30.00 km)	663.55	6.64	20,000/-	05 Months
10.	Special Strengthening work in Suwasara - Shamgarh- Melkheda - Garoth - Bhanpura Road (SH-08), Km.23(800 m), 25, 26, 27(500 m), 28, 29 (500 m), 36(500 m), 37, 47 to 49, 50, 52, 54 to 55, 56, 57, 58(500M), 59, 60, 61 to 64, 65(500M), 67(500M), 68, 69, 70-71/2 (500M), 5.5M width total length 26.3 km.	644.70	6.45	20,000/-	05 Months



S.N.	Name of Work	PAC Value (in INR Lakhs)	Bid Security (EMD) (in INR Lakhs)	Cost of Bid Document (in Rs.)	Period of Completion Including Rainy Season (In Months)
11.	Special Strengthening work in Naktara Sultanpur Road (SH-29B) on Km.1 to 6, 9 to 26 and 27 (800 m), length 24.80 Km and Strengthening work on Km.7 & 8.length 2.00 Km., total length 26.80 Km and Short term Rectification of Black Spot No.86 at Village Tendukhoh and Black Spot No.85 at Village Kalajhor	631.34	6.32	20,000/-	05 Months
12.	Special Strengthening work in Chabi - Shahpura-Umaria road (SH-68)on Km.16,17.34 to 42., length 11.00 Km.(Chabi - Shahpura section) and on Km.5 to 8,11,12,22,23,28,33,37,44 to 49. length 18.00 Km.(Umaria - Shahpura section),total length 29.00 Km	612.36	6.13	20,000/-	05 Months
13.	Special Strengthening work of Datia-Seondha Road in km 100, 101, 106, 108, 109, 114, 117, 119, 120, 121 to 125, 129 to 134 (Total Length 20.00 km)	588.36	5.89	20,000/-	04 Months
14.	Strengthening work in Gogapur - Mahidpur - Ghosla road on Flexible Pavement at Km.8+300 to 9+000, 16+500 to 17+000, 19+100 to 19+300, 21+800 to 21+900, 24+200 to 25+000, 39+200 to 40+500, 42+000 to 43+400, total 5000 m, & PQC at Km.19+300 to 19+400 & 44+000 to 44+100, total 200 m, total length 5.2 Km	572.47	5.73	20,000/-	05 Months
15.	Special Strengthening work in Chiraidongri - Kanha road (SH-33A) on Km.12/4 to 27/10 and 28/2 to 29/10, length 17.1 Km. and Strengthening work on Km.1/2 to 3/8, length 2.8 Km, total length 19.90 Km	520.02	5.21	20,000/-	05 Months
16.	Special Strengthening work in Vidisha - Ahmedpur Road (SH-29D) on Km.1 to 20.60, total length 20.60 Km	472.87	4.73	15,000/-	03 Months
17.	Special Strengthening work in Itma -Amarpatan road (Part of New SH-24), on Km.3 to 8,9 to 13 and 15 to 20, length 14.00 Km. and Strengthening work on Km.14, 21 to 23.880, length 4.88 Km., total length 18.88 Km	412.25	4.13	15,000/-	03 Months
18.	Strengthening work of Rahatgarh-Khurai-Khimlasa (SH-62) in Km.2/10 to 3/2, 5/10, 6/4, 10/6, 11/2, 11/6-8, 12/8, 13/10, 14/10, (PQC 1.5 Km. in Khimlasa Village & BT 0.55 Km (Total Length 2.05 km)	378.44	3.79	15,000/-	04 Months
19.	Strengthening work in Ingoriya - Unhel road on Km.14 to 24, total length 11.00 Km	239.25	2.40	15,000/-	03 Months
20.	Special Strengthening work in Rajpur - Mandwara Road (SH-37) on Km.0+000 to 12+675,(SL) total length 12.675 Km	232.24	2.33	15,000/-	03 Months

The dates for purchase, submission, etc. are mentioned in the key dates. Tender forms can be purchased online only upto **15:30 hrs. on 20/01/2023** for aforesaid work from website www.mptenders.gov.in. The bidders have to submit the **Technical bid as well as Financial Bid online only**. The Addendum/Corrigendum (if any) shall only be published on the website of www.mptenders.gov.in only. If holiday is declared by Govt. of M.P. on the date of opening, the same will automatically be shifted to subsequent working days.

MPRDC reserves the right to accept/reject any/all tenders without assigning any reason thereof.



Managing Director

MADHYA PRADESH ROAD DEVELOPMENT CORPORATION LIMITED

(Govt. of M.P. Undertaking)

45-A, Arera Hills, Bhopal - 462 011, Madhya Pradesh

☎ 0755-2527290/ 2765205 Fax: (EPBX), Fax : 0755-2572643, Website : www.mprdc.gov.in**MPRDC**

NIT No. / 603/MPRDC/Procw/2023

Bhopal, Date: .../01/2023

निविदा आमंत्रण

मध्यप्रदेश सड़क विकास निगम लिमिटेड, भोपाल द्वारा निम्न कार्य पर ऑन-लाईन निविदा आमंत्रित की जाती है।

क्र.	कार्य का नाम	अनुमानित लागत (रूपये लाख में)	धरोहर राशि (रूपये लाख में)	निविदा प्रपत्र का मूल्य (रूपये में)	कार्य पूर्ण करने की अवधि (वर्षाकाल सहित)
1.	कटनी-बरही-ताला-मानपुर (एसएच-10) से एमपी/छत्तीसगढ़ सीमा सड़क तक किमी 12 (400एम), किमी 18(800एम), 19,22,23,28, 36,37, 39 से 43, 45, 47 एवं किमी 143 से किमी 168/8 पर विशेष सुदृढीकरण कार्य (कुल लंबाई 40.00 किमी)।	958.29	9.59	20,000/-	05 माह
2.	सिवनी-बालाघाट मार्ग (एसएच-72) के किमी 6,7,8,9,21,22,23,24,25,28, 29,30,31,32,33,34,35,36,38,39/610,61,62,63,64,65,67,68,69,73,74,75,76,79,80, 81,82,85/8-10,86,87, अर्थात् कुल लंबाई 38.000 कि.मी पर विशेष सुदृढीकरण कार्य।	918.48	9.19	20,000/-	05 माह
3.	बिछिया-समनापुर-डिंडोरी मार्ग (एसएच-43) के किमी 1 से 28.6 तक विशेष सुदृढीकरण कार्य, कुल लंबाई 28.6 किमी. (किमी 1 से 28.6 में से 5.1 किमी में सुदृढीकरण कार्य सहित)।	892.63	8.93	20,000/-	06 माह
4.	जबलपुर-नरसिंहपुर-पिपरिया मार्ग (SH-67) में प्रत्येक 500 मीटर लंबाई के किमी 40, 46, 50, 52, 53, 57, अर्थात् 3.000 किमी लंबाई एवं किमी 42, 43, 49, 80 से 83, 101 से 112, 117 से 121, 143, 167 और 186 किमी अर्थात् 27.000 किमी में सुदृढीकरण कार्य (कुल लंबाई 30.000 किमी.)।	838.72	8.39	20,000/-	05 माह
5.	जबलपुर-नरसिंहपुर-पिपरिया मार्ग (SH-67) के (किमी 31 से 34, 55, 56, 71, 72, 84, 113 से 116, 122, 123, 168, 171 से 173, 175, 181, 184 और 185 = 23 किलोमीटर) पर विशेष सुदृढीकरण कार्य एवं (साहपुरा से रेलवे क्रॉसिंग -1.50 किलोमीटर) एवं (NH-45) से शाहपुरा शुरुआती 1.50 किमी में PQC कार्य) (कुल लंबाई 26.00 किमी)।	807.00	8.07	20,000/-	05 माह
6.	सिवनी-नैनपुर मार्ग (एसएच-42) के किमी 3/4-10, 4, 5, 6, 10, 14, 15, 16, 17, 18, 20/8-10, 22, 28, 29, 30, 32, 33, 37/6-8-10, 54/10, 61, 64, 65, 66, 67, 68, 69, 70, कुल लंबाई 25 किमी पर विशेष सुदृढीकरण कार्य।	771.78	7.72	20,000/-	05 माह
7.	गैरतगंज सिलवानी बरेली पिपरिया मार्ग (एसएच-62) के किमी 7,8,19,20, एवं 21 (गैरतगंज से सिलवानी) एवं किमी 18,19,21,2 और 28 (सिलवानी से बटेरा) में, कुल लंबाई 10.00 किमी पर सुदृढीकरण कार्य एवं गैरतगंज-सिलवानी मार्ग पर जमुनिया घाट पर कांक्रीट शोल्डर व गैबियन कार्य एवं ग्राम धंडिया (किमी. 138/6), ग्राम अलीगंज (किमी.157/2), ग्राम तेंदुनी पुल महेश्वर (किमी.162), ग्राम झिल पिपरिया मोड़ (किमी.137/4 से 137/8) एवं गढ़ा घाट के पास गांव (किमी.145/2 से 145/10) बरेली पिपरिया रोड पर में ब्लैक स्पोर्ट का अल्पावधि सुधार एवं बटेरा बम्होरी सिलवानी मार्ग पर किमी. 25/10 पर एक एचपीसी का पुनर्निर्माण।	697.25	6.98	20,000/-	05 माह
8.	मटकुली - पिपरिया मार्ग (एसएच-62) के किमी 115, 118 से 134 (रिजीड पेवमेन्ट 2.20 किमी को छोड़कर) में विशेष सुदृढीकरण कार्य, कुल लंबाई 15.8 किमी एवं टाइगर रिजर्व में किमी 109 से 118 के सिंगल लेन के शोल्डर पर पेवर ब्लॉक लगाने का कार्य।	665.86	6.66	20,000/-	06 माह
9.	हटा-पटेरा-कुम्हारी-रायपुरा-सलिया-बहोरीबंद-सिहोरा मार्ग (एसएच-23) के किमी 1, 2, 31 से 38, 45 से 57, 78, 79, 80, 81, 86, 87, 88 पर विशेष सुदृढीकरण कार्य (कुल लंबाई 30.00 किमी)।	663.55	6.64	20,000/-	05 माह
10.	सुवासरा-शामगढ़-मेलखेड़ा-गरोठ-भानपुरा मार्ग (एसएच-08), किमी. 23(800 मी.), 25, 26, 27(500 मी.), 28, 29 (500 मी.), 36(500 मी.), 37, 47 से 49, 50, 52, 54 से 55, 56, 57, 58(500मी.), 59, 60, 61 से 64, 65(500मी.), 67(500मी.), 68, 69, 70-71/2 (500मी.), 5.5मी. चौड़ाई, कुल लंबाई 26.3 किमी में विशेष सुदृढीकरण कार्य।	644.70	6.45	20,000/-	05 माह

13/01/2023

Arera Hills
Bhopal (M.P.)

क्र.	कार्य का नाम	अनुमानित लागत (रूपये लाख में)	धरोहर राशि (रूपये लाख में)	निविदा प्रपत्र का मूल्य (रूपये में)	कार्य पूर्ण करने की अवधि (वर्षाकाल सहित)
11.	नकतरा सुल्तानपुर मार्ग (SH-29B) में किमी 1 से 6.9 से 26 और 27 (800 मीटर), लंबाई 24.80 किमी पर विशेष सुदृढीकरण कार्य और किमी 7 एवं 8, लंबाई 2.00 किमी, (कुल लंबाई 26.80) पर सुदृढीकरण कार्य एवं ग्राम तेंदूखोह में ब्लैक स्पॉट संख्या 86 तथा ग्राम कालाझोर में ब्लैक स्पॉट संख्या 85 का कि.मी. पर अल्पावधि सुधार कार्य।	631.34	6.32	20,000/-	05 माह
12.	चाबी-शाहपुरा-उमरिया मार्ग (एसएच-68) पर किमी 16,17,34 से 42, लंबाई 11.00 किमी (चाबी - शाहपुरा खंड) एवं किमी. 5 से 8,11,12,22,23,28,33,37,44 से 49, लंबाई 18.00 कि.मी (उमरिया - शाहपुरा खंड), (कुल लंबाई 29.00 कि.मी.) पर विशेष सुदृढीकरण कार्य।	612.36	6.13	20,000/-	05 माह
13.	दतिया-संवदा मार्ग के किमी 100, 101, 106, 108, 109, 114, 117, 119, 120, 121 से 125, 129 से 134 किमी (कुल लंबाई 20.00 किमी) पर विशेष सुदृढीकरण कार्य।	588.36	5.89	20,000/-	04 माह
14.	गोगापुर-महिदपुर-घोसला मार्ग पर फ्लेक्सिबल पेंवमेन्ट के किमी. 8+300 से 9+000, 16+500 से 17+000, 19+100 से 19+300, 21+800 से 21+900, 24+200 से 25+000, 39+200 से 40+500, 42+000 से 43+400, कुल 5000 मीटर का सुदृढीकरण कार्य एवं किमी. 19+300 से 19+400 और 44+000 से 44+100, कुल 200 मीटर, कुल लंबाई 5.2 कि.मी पर पीक्यूसी कार्य।	572.47	5.73	20,000/-	05 माह
15.	चिराईडोंगरी - कान्हा मार्ग (SH-33A) के किमी 12/4 से 27/10 एवं 28/2 से 29/10, लंबाई 17.1 किमी पर विशेष सुदृढीकरण कार्य एवं किमी. 1/2 से 3/8, लंबाई 2.8 किमी, (कुल लंबाई 19.90 किमी) पर सुदृढीकरण कार्य।	520.02	5.21	20,000/-	05 माह
16.	विदिशा-अहमदपुर मार्ग (SH-29D) के किमी 1 से 20.60, कुल लंबाई 20.60 किमी पर विशेष सुदृढीकरण कार्य।	472.87	4.73	15,000/-	03 माह
17.	इटमा-अमरपाटन मार्ग (नई SH-24 का हिस्सा) के किमी. 3 से 8.9 से 13 एवं 15 से 20, लंबाई 14.00 किमी पर विशेष सुदृढीकरण कार्य एवं किमी. 14, 21 से 23.880, लंबाई 4.88 किमी., (कुल लंबाई 18.88 किमी.) पर सुदृढीकरण कार्य।	412.25	4.13	15,000/-	03 माह
18.	राहतगढ़-खुरई-खिमलासा (SH-62) के किमी. 2/10 से 3/2, 5/10, 6/4, 10/6, 11/2, 11/6-8, 12/8, 13/10, 14/10, (पीक्यूसी 1.5 कि.मी. खिमलासा गांव में और बीटी 0.55 कि.मी. (कुल लंबाई 2.05 कि.मी.) में सुदृढीकरण कार्य।	378.44	3.79	15,000/-	04 माह
19.	इंगोरिया उन्हेल मार्ग के किमी 14 से 24, कुल लंबाई 11.00 किमी पर सुदृढीकरण कार्य।	239.25	2.40	15,000/-	03 माह
20.	राजपुर-मंडवारा मार्ग (SH-37) किमी 0+000 से 12+675 (SL) कुल लंबाई 12.675 पर विशेष सुदृढीकरण कार्य।	232.24	2.33	15,000/-	03 माह

निविदा क्रय करने, निविदा जमा करने आदि का विवरण की-डेट्स में दिया गया है। निविदा प्रपत्र केवल वेबसाइट www.mptenders.gov.in से 15:30 बजे दिनांक 20.01.2023 (सरल क्र.-1 से 20 पर दर्शित कार्य हेतु) क्रय किया जा सकता है। निविदाकारों को तकनीकी निविदा एवं वित्तीय दर केवल ऑन-लाइन ही भरनी है। परिशिष्ट एवं शुद्धिपत्र (कोई भी) वेबसाइट www.mptenders.gov.in पर ही प्रकाशित किया जावेगा। निविदा खोलने के दिनांक को मध्य प्रदेश शासन द्वारा अवकाश घोषित करने पर उक्त कार्य अगले कार्यदिवस में संपादित किया जावेगा।

म.प्र. सड़क विकास निगम लिमिटेड को किसी भी निविदा को स्वीकृत या अस्वीकृत करने या समस्त निविदाओं को बिना कारण बताये अस्वीकृत करने का अधिकार होगा।

प्रबंध संचालक

121/1/2023

MADHYA PRADESH ROAD DEVELOPMENT CORPORATION LIMITED

(Govt. of M.P. Undertaking)

45-A, Arera Hills, Bhopal – 462 011, Madhya Pradesh

☎ 0755-2527290/ 2765205 Fax: (EPBX), Fax : 0755-2572643, Website : www.mprdc.gov.in

MPRDC

NIT No./603/MPRDC/Procu/2023

Bhopal, Date: /01/2023

Key Dates of e-Tendering

	Particulars	Date	Time
1	Publishing Date	20.01.2023	15:30
2	Document Sale Start Date	20.01.2023	15:30
3	Document Sale End Date	20.02.2023	15:30
4	Seek Clarification Start Date	NA	
5	Seek Clarification End Date	NA	
6	Pre Bid Meeting Date	27.01.2023	15:30
7	Bid Submission Start Date	13.02.2023	15:30
8	Bid Submission End Date	20.02.2023	15:30
9	Bid Opening Date (Technical)	21.02.2023	15:30
10	Bid Opening Date (Financial)	To be intimated later on	



Chief Engineer
(Procurement)

