



# M.P. Road Development Corporation Ltd.

(M.P. State Highway Authority)

(Govt. of M.P. Undertaking)

45-A, Arera Hills, Bhopal-462011

☎ : 0755-2527290 / 2765205 Fax : 0755-2572643, Website : mprdc.nic.in

No. .... /399/MPRDC/ Procu/FR/2018

Bhopal, Date:...../09/2018

To,

**M/s Highway Engineering Consultant.**

JM-89/3C, behind Panchwati Market,

Saket Nagar, Bhopal (M.P.)

Tel./Fax. :- 0755-4236317, 4268168

Email.:- hec\_bhopal@rediffmail.com.

**Sub: Intimation for Appointment Consultant for Preparation of feasibility report for two laning with paved rigid/flexi shoulders of selected stretches of newly declared and existing State Highways under package – 7 (length: 225.70 km).**

**Ref: LoA No.-8489/LoA/399/MPRDC/Procu/FR/2018, Bhopal dated 27.08.2018.**

Dear Sir,

Your Proposals for the aforesaid work has been accepted by MPRDC vide letter under reference. After Contract Negotiation and submission and verification of Bank Guarantee against Performance Security the agreement has been signed on ..... **September, 2018**. You are hereby directed to commence the work & complete the same within stipulated period as per the agreement.

1. Agreement No. : **..446../2018**
2. Contract Amount : **Rs. 1,48,96,200/-** (Rupees One crore forty-eight lakhs ninety-six thousand two hundred only) **excluding GST.**
3. Period of Contract : **52 Weeks**

*(Signature)*  
20/9/18  
**(Manoj Acharya)**

Chief Engineer (Procu.)

No. 9993...../399/MPRDC/ Procu/FR/2018

Bhopal, Date:..27.. /09/2018

**Copy forwarded to:**

1. E.A. to Managing Director, MPRDC Bhopal for information.
2. E-in-C, MPRDC, Bhopal for information.
3. Chief Engineer (ADB- VI/VII), MPRDC, Bhopal for information.
4. General Manager (ADB- VI/VII), MPRDC, Bhopal for information.
5. General Manager (Finance), MPRDC for information & necessary action.
6. Dy. General Manager (MIS), MPRDC for information & Uploading on website of MPRDC.  
Divisional Manager, MPRDC, Sidhi/Jabalpur for information & necessary action.

*(Signature)*  
20/9/18  
Chief Engineer (Procu.)

*Mgr (MIS)  
website upload  
Self. ulu  
25.07.18*