



CIN : U45203MP2004SGC016758

# M.P. Road Development Corporation Ltd.

(M.P. State Highway Authority)

(Govt. of M.P. Undertaking)

45-A, Arera Hills, Bhopal-462011

☎ : 0755-2597290 / 2765205 Fax : 0755-2572643, Website : mprdc.gov.in

No. .... /476/MPRDC/ Procu/2021

Bhopal, Date: ... /03/2021

To,

**M/s K & J Projects Pvt. Ltd.**  
Shivam, 16 NIT Layouts, Ravinagar,  
Nagpur – 440 033  
Tel./Fax. :- 0712-2556402,  
Email:- [contact@knjprojects.com](mailto:contact@knjprojects.com)

**Sub: Intimation for Appointment Consultant for Preparation of Feasibility Report for the roads which is to be Upgraded and to be Developed on DBFOT Model Package – A2 (2<sup>nd</sup> Call).**

**Ref: LoA No. 13681/MPRDC/Procu/FR/LoA/476/2020, Bhopal dated 11.02.2021.**

Dear Sir,

Your Proposal for the aforesaid work has been accepted by MPRDC vide letter under reference. After Contract Negotiation, submission and verification of Bank Guarantee against Performance Security the agreement has been signed on 04<sup>th</sup> March, 2021. You are hereby directed to commence the work & complete the same within stipulated period as per the agreement.

1. Agreement No. : 564 /2021
2. Contract Amount : **Rs. 1,44,88,600.00/- [Rupees One Crore forty-four lakhs eighty-eight thousand six hundred only excluding Goods and Service Tax (GST)].**
3. Period of Contract : **52 Weeks**

(Gopal Singh)


Chief Engineer (Procu.)

Bhopal, Date: 04 /03/2021

No. 14950 /476/MPRDC/ Procu/2021

**Copy forwarded to:**

1. P.A. to Managing Director, MPRDC Bhopal for information.
2. Chief Engineer (BOT), MPRDC, Bhopal for information.
3. General Manager (BOT), MPRDC, Bhopal for information.
4. General Manager (Finance), MPRDC for information & necessary action.
5. Dy. General Manager (MIS), MPRDC for information & Uploading on website of MPRDC.
6. Divisional Manager, MPRDC, Rewa, Shahdol, Chhindwara, Narmadapuram & Jabalpur for information & necessary action.

  
Chief Engineer (Procu.)

*M/S  
P/S  
8/3*  
*website upload  
M/s MIS  
Sub: JM  
18-03-2021*