



M.P. Road Development Corporation Ltd.

(M.P. State Highway Authority)

(Govt. of M.P. Undertaking)

45-A, Arera Hills, Bhopal-462011

☎ : 0755-2597290 / 2765205 Fax : 0755-2572643, Website : mprdc.gov.in

No. /558/MPRDC/Procu./FR-NDB/2022

Bhopal, Date:...../08/2022

To,

**M/s MSV International INC in Association with
M/s V-PRA Infra Private Limited.**

Unit No. 514, 515 & 516, 5th Floor, Suncity Success Tower,
Golf Course Extension Road Sector 65, Gurugram (Haryana)- 122005
Ph. 0124-2841160, E-mail : info@msvgroup.com, vpainfra@gmail.com

Sub: Intimation for Appointment Consultant for Preparation of Feasibility Report for two lane with paved shoulder of selected stretches of State Highways Package – C (Length – 555.56 Km.) (Tender ID – 2022_MPRDC_198869_3).

Ref: LoA No. 7869/558/MPRDC/Procu./FR-NDB/2022 dated 28/07/2022.

Dear Sir,

Your Proposals for the aforesaid work has been accepted by MPRDC vide letter under reference. After submission and verification of Bank Guarantee against Performance Security the agreement has been signed on **..1.7th August, 2022**. You are hereby directed to commence the work & complete the same within stipulated period as per the agreement.

1. Agreement No. : **..7.4.3../2022**
2. Contract Amount : **₹ 35,000/- per Km. and on total fee of ₹ 1,94,44,600/- (Rupees One crores ninety-four lakhs forty-four thousand six hundred only) excluding Goods and Service Tax (GST).**
3. Period of Contract : **52 Weeks**

s/d
(Gopal Singh)

Chief Engineer (Proc.)
Tel: 0755-2597216

Email: procu-mprdc@mp.gov.in
MPRDC, Bhopal

Bhopal, Date: **..1.7../08/2022**

Endt. No. **..88.48../558/MPRDC/Procu./FR-NDB/2022**

Copy forwarded to:

1. P.A. to Managing Director, MPRDC Bhopal for information.
2. TA, MPRDC, Bhopal for information.
3. Chief Engineer (NDB), MPRDC, Bhopal for information.
4. General Manager (NDB), MPRDC, Bhopal for information.
5. General Manager (Finance), MPRDC for information & necessary action.
6. Dy. General Manager (MIS), MPRDC for information & Uploading on website of MPRDC.
7. All Divisional Manager, MPRDC, for information & necessary action.

Gopal Singh
17/08/2022
Chief Engineer (Proc.)